




Sindh Technical Education & Vocational Training Authority (STEVTA)

ST-19, Block-6, Gulshan-e-Iqbal, near NIPA, Karachi

Phone No. 99244112-7 Fax No. 99244118

Website: <http://www.stevta.gos.pk>



No:STEVTAWS/Prequal/ **397** /2020

Dated: **31** -12-2020

To,

The Director (Advertisement),
Information Department,
Government of Sindh,
Karachi.

Subject: Notice for Pre-Qualification of Contractors

Sindh Technical Education & Vocational Training Authority (STEVTA) intends to publish Notice for Pre-Qualification of Contractors in three prominent dailies (i) Daily Kawish, (ii) Daily Jung and (iii) Daily Dawn in single insertion. The Seven copies of the Notice for Pre-Qualification are enclosed herewith.

The bill along with copy of advertisement may be sent to undersigned for payment.


Deputy Director
(Works & Services)
STEVTA

A copy is forwarded for information to:

- PS to Chairperson, Sindh Technical Education & Vocational Training Authority.
- PS to Managing Director, Sindh Technical Education & Vocational Training Authority.
- Director (A&F), Sindh Public Procurement Regulatory Authority, Karachi.
- Director MIS, Sindh Technical Education & Vocational Training Authority, Karachi with request to hoist the same on STEVTA website.
- Deputy Director Media, Sindh Technical Education & Vocational Training Authority.



NOTICE FOR PREQUALIFICATION OF CONTRACTORS

Sindh Technical Education & Vocational Training Authority (STEVTA) intends to pre-qualify contractors for execution of upcoming projects of Establishment / Rehabilitation / Up-gradation / Repair / Renovation / Maintenance works of Sindh TEVT institutes (ADP & Non ADP schemes) Package wise.

The Prequalification Guideline / Application forms may be obtained from the date of publication of this advertisement in Newspapers / Website of SPPRA and STEVTA by an interested eligible firms registered with PEC in category C-4 and above with specialization CE10, EE11(i) & ME01 on submission of a written application addressed to the Deputy Director (Works & Services) upon payment of a non refundable fee Rs.5,000/= in shape of pay order in the name of Sindh Technical Education & Vocational Training Authority (STEVTA) up to **01-02-2021 at 10.00 A.M** and forms completed in all respects along related supporting documents / profile must be submitted back up to **02-02-2021 at 12.00 Noon** which will be opened on the same Day at **01.00 PM**. Separate application is required for each Package and one firm can only apply for **02** Packages.

Package 01 (ADP Scheme)

- i. Establishment of GPI at Qasba colony Karachi.

Package 02 (ADP Scheme)

- ii. Establishment of GVTC for Girls @ Drib Mehar Ali Shah Khairpur.
- iii. Establishment of GVTC for Girls @ Kamal Dero Distt. Khairpur.

Package 03 (ADP / NON-ADP Scheme)

- i. Establishment of GVTC for Girls @ Village Punhal Khan Chandio Shaheed Benazirabad.
- ii. Up gradation of GVTCs Nausheroferoze & Shah Pur Jahania.
- iii. Extension of 03 class room and allied work GVI Boys (SVTI) Shaheed Benazirabad.

Package 04 (NON-ADP Scheme)

- i. Repair / Renovation / Rehabilitation & Construction of VTC Jacob Line, Phase-II.
- ii. Repair Renovation GMI Saudabad Malir Phase-II.
- iii. Rehabilitation / repair & maintenance of TTC (G) Sherpao Colony including external development.
- iv. Construction of additional rooms, repair & maintenance of STEVTA Head Office.

Package 05 (NON-ADP Scheme)

- i. Repair / Maintenance of GVS (G) Gari Khatta Hyderabad.
- ii. Repair & Maintenance of GPI (W) Latifabad Unit No.9. Hyderabad.
- iii. Rehabilitation & Renovation, Administration Department façade & Computer Department and allied works at GCT Hyderabad (Remaining work).
- iv. Reconstruction of building of GVS (G) Matli.
- v. Repair & Maintenance work of Center of Excellency Kotri.

Package 06 (NON-ADP Scheme)


- i. Repair & Renovation of GIBCE Sanghar Phase-II.
- ii. Repair & Maintenance of GVS (G) Khipro.
- iii. Repair & Maintenance of GVS (G) Mirpurkhas.
- iv. Repair & Maintenance work of compound wall allied works at GMI Chachro.

Package 07 (NON-ADP Scheme)

- i. Repair & Rehabilitation of GIBCE Khairpur.
- ii. Reconstruction of roof slab & allied rehabilitation and repair / renovation of administration block at GPI Sukkur.
- iii. Construction of Boundary wall and external development at GMI Thari Mir Wah.

Package 08 (NON-ADP Scheme)

- i. Repair & Maintenance of building & Re-construction of boundary wall at GVS (G) Naudero, Larkana.
- ii. Repair & Maintenance of Regional Directorate Office Larkana.
- iii. Re-construction of GIBCE Mirokhan Phase II.



Pre-Qualifications documents must include but not limited to:

- (i) Valid registration certificate of PEC in the category C-4 (with specialization CE10, EE11 (i) & ME01) or above valid up to June 2021 along CV of Engineer with his last year salary's proof.
- (ii) Registration certificates of Income Tax (FBR), Sales Tax / Sindh Revenue Board along tax returns of last three years.
- (iii) Documentary evidence / Work orders of minimum last 03 years having similar nature of works completed within last three years with satisfactory completion certificates.
- (iv) For Financial status assessment, the firm is required to submit Bank statement along with financial transaction of last three years / Audited Financial statement by the chartered accountant firm of last three years.
- (v) Complete Company / Firm Profile with detail of projects of similar nature, list of employees and equipments / machinery.
- (vi) Affidavit of the contractor / firm that firm is not involved in any litigation / Departmental rift / abandoned or unnecessary delay in completion of any work in the Government / Private organization.
- (vii) Physical presentation of the professional staff and other original documents as deemed by the prequalification / procurement committee will be the responsibility of the applicant as and when requested. In the case of failure the firm/ Company will not considered for prequalification.

Any other information may be obtained from the office of the undersigned on any working day before the closing date.

Deputy Director
(Works & Services) STEVTA